
Regional Transportation Authority of Pima County

Exhibit: A Item: 1 RTA Resolution: 2015‐

1 . TIP Project Number: 87.03 RTA Ballot: 04 RTA Project ID: 04_b

2 . Sponsor:

3 . I

4 . RTA Plan Sub‐Element (If Applicable):

5 . Project Name:

6 . Work Phase Covered by the Exhibit: Planning/Design: 2,000,000$  

Right of Way:

Construction:
Operations:

7 . Project Manager Information (person responsible for Status Reports):

Name:

Mailing Address
City, ST Zipcode 85704

Telephone Number:

Fax Number:

Email Address:

8 . Authorized Representative(s) (will sign & submit pay requests):

Name:

Mailing Address
City, ST Zipcode 85704

Telephone Number:

Fax Number:

Email Address:

Name:

Mailing Address

City, ST Zipcode 85704
Telephone Number:

Fax Number:

Email Address:

9 .

10 .

This project is for design ONLY of the La Cholla Blvd.

corridor from Overton to Tangerine. It is anticipated that

this will be a 17 month long project, which will end with

construction documents and accurate cost projections for

the build portion of this roadway enhancement.

(520) 229‐4875

(520) 742‐1022

lgarcia@orovalleyaz.gov

11000 N. La Cañada Drive

Jose Rodriguez

AZ

Narrative Description of Project Scope,

including improvements to be made and

project intent (discuss how project will

address problematic areas):

Total maximum amount of Authority 

funding allowed for the Project or Project 

Component, under this Exhibit: 2,000,000$                                     

(520) 742‐1022

jrodriguez@orovalleyaz.gov

Aimee Ramsey

11000 N. La Cañada Drive

RoadwayRTA Plan Element:

Oro Valley

La Cholla Blvd. ‐ Tangerine to Overton

Oro Valley AZ

Oro Valley AZ

Oro Valley

(520) 229‐4874

(520) 742‐1022

aramsey@orovalleyaz.gov

Lynn Garcia

11000 N. La Cañada Drive

(520) 229‐4872
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Regional Transportation Authority of Pima County

Exhibit: A Item: 1 RTA Resolution: 2015‐

11 .

12 . Project Budget by Funding Source, RTA Non‐RTA Total

Total Project Funding Expected by Phase.

Planning/Design =  6,600,000$     ‐$                  6,600,000$    

Right of Way =  3,000,000$     ‐$                  3,000,000$    

Construction =  32,633,000$   6,100,000$      38,733,000$  

Operations =  ‐$                 ‐$                  ‐$                

Total =  42,233,000$    6,100,000$      48,333,000$   

13 . Project Budget by Funding Source, RTA Non‐RTA Total

This Exhibit:

Planning/Design =  2,000,000$     ‐$                  2,000,000$    

Right of Way =  ‐$                 ‐$                  ‐$                

Construction =  ‐$                 ‐$                  ‐$                

Operations =  ‐$                 ‐$                  ‐$                

Total =  2,000,000$      ‐$                  2,000,000$     

14 . Funding Sources (current year dollars):

Total Funding 

Required

Total Funding, 

This Exhibit

RTA 42,233,000$    2,000,000$    

STP ‐$                  ‐$                

12.6% Funds ‐$                  ‐$                

2.6% Funds ‐$                  ‐$                

Impact Fees ‐ Pima County 5,300,000$      ‐$                

Bond Funds ‐$                  ‐$                

General Fund ‐$                  ‐$                

Fare Box Revenue ‐$                  ‐$                

FTA Funds ‐$                  ‐$                

Other (Oro Valley Impact Fees) 800,000$         ‐$                

Total Funding Sources: 48,333,000$   2,000,000$     

15 . Estimated completion date of work funded by this IGA, and duration: 6/30/2017

Total maximum amount of Authority 

funding allowed for the Project or Project 

component to‐date, including this exhibit.  

(If this is an amendment to an existing 

contract, please give the requested 

amended total.

2,000,000$                                     
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Regional Transportation Authority of Pima County 
Town of Oro Valley 
Exhibit A – Item 2 

 

Scope of work: 
The Town of Or Valley will oversee the final design and construction of the La Cholla 
Boulevard Roadway Improvements project from Overton Road to Tangerine Road, 
approximately 3.2 miles in length. Oro Valley will hire a qualified firm to provide roadway 
planning and engineering design services. The roadway improvements will include but are not be 
limited to: widening the existing roadway from two lanes to four lanes, turning lanes at 
intersections and cross streets, landscaped median, multi-use lanes, storm culverts, sidewalks, 
right-of-way acquisitions, utility relocations and coordination, environmental mitigation, and 
Specifications & Estimate (PS&E) documents for construction.  
 

Project Funds: 
 

The total project funding for the La Cholla Boulevard from Magee Road to Tangerine Road as 
approved in the Regional Transportation Authority Plan (project No. 4) is $48,333,000.  
$42,233,000 from the Regional Transportation Authority (RTA), $5,300,000 from Pima County 
(PC) and $800,000 from the Town of Oro Valley (OV).  The total available funding for the final 
phase of La Cholla Boulevard from Overton Road to Tangerine Road is approximately 
$25,000,000.  $23,200,000 from the RTA, $1,000,000 PC, and $800,000 from OV. 
 

Project Cost: 
 

The total project cost for the final phase of La Cholla Boulevard from Overton Road to 
Tangerine Road is approximately $30,000,000.  $2,000,000 for planning and design, 
$21,000,000 for construction, $2,500,000 for construction administration, $3,600,000 for right-
of-way, $750,000 for utility relocation, and $150,000 for environmental mitigation. 
 

La Cholla Boulevard, Overton Road to Tangerine Road 

COST ESTIMATE ( 3.2 Miles in length)    

     

Construction Cost $21,000,000.00 

     

12% Construction Management = $2,500,000.00 

     

10% Engineering and Planning = $2,000,000.00 

     

Environmental Mitigation = $150,000.00 

     

Right-of-Way $3,600,000.00 

   

Utility Relocation $750,000.00 

   

Total Project Cost* = $30,000,000.00 

 
*Cost estimate from preliminary work performed by URS.  Project construction depended on 
available Regional Transportation Authority Funding availability. 



3/3/2015

Contracts ‐ IGA Development with RTA

Saturday, March 07, 2015 Thursday, March 26, 2015 IGA Development/Approval RTA Board

Wednesday, April 01, 2015 IGA Development/Approval OV Town Council

Selection of Design Firm 

Tuesday, March 03, 2015 Saturday, March 14, 2015 Scope of Work Statement Qualification

probable Saturday, March 21, 2015

Saturday, March 21, 2015 Saturday, April 18, 2015 Consultants Response

Tuesday, April 21, 2015 Saturday, May 09, 2015 Panel Review

Tuesday, May 12, 2015 Saturday, May 16, 2015 Panel Evaluations and selection of firms 

Tuesday, May 19, 2015 Saturday, May 30, 2015 Interview selected Design Firms ‐ award  

Tuesday, June 02, 2015 Saturday, June 06, 2015 Select and Negotiate Price

Actual Design

Tuesday, June 23, 2015 Wednesday, December 21, 2016 Begin Design and implement timeline provided

probable Tuesday, June 20, 2017

Construction Begins July 1 2017

TOWN OF ORO VALLEY

DEVELOPMENT AND INFRASTRUCTURE SERVICES DEPARTMENT

La Cholla Blvd ‐ Tangerine Road to Overton

Exhibit A ‐ Item 3

3/11/2015 10:36 AM
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