## Town of Oro Valley Naranja Park Phase 3 Oro Valley, Arizona Master Plan Estimate

March 21, 2017

<ul> <li>Earthwork and Mass Grading</li> <li>Clearing, Earthwork and Rough Grading</li> <li>Retaining Walls</li> </ul>	\$3,263,600
<ul> <li>Utility Systems</li> <li>Sanitary Sewer &amp; Septic System</li> <li>Domestic Water Mains</li> <li>Reclaimed Water Mains</li> <li>Electrical Power</li> </ul>	\$2,434,800
<ul> <li>Roadway and Associated Drainage Features</li> <li>Main Spine Roadway &amp; Curb</li> <li>Roadside Multi-Use Path</li> <li>Box Culvert at Wash</li> <li>Pipe Culverts</li> <li>Traffic Control Features</li> </ul>	\$1,663,500
<ul> <li>Parking Lots and Access Drives</li> <li>Parking Lots</li> <li>Access Drives off Main Spine Roadway</li> <li>Curbing</li> <li>Striping</li> <li>Bumpers</li> </ul>	\$1,040,900
<ul> <li>Buildings and Structures</li> <li>Restroom / Concession at Baseball Field</li> <li>Restroom Buildings</li> <li>Group &amp; Picnic Ramadas</li> <li>O&amp;M Equipment Storage Canopy</li> </ul>	\$1,654,000
Pedestrian Improvements  • Pedestrian Walkways / ADA Routes	\$425,000

<ul> <li>Site Lighting</li> <li>Road Lighting</li> <li>Walkway Lighting</li> <li>Parking Lot Lighting</li> </ul>	\$185,700
<ul> <li>Sports Field Lighting</li> <li>Multi-Sport Field Lighting</li> <li>Baseball Field Lighting</li> </ul>	\$2,334,100
<ul><li>Multi-Sport Fields</li><li>Three new, same as existing Multi-Sport Fields</li></ul>	\$1,046,700
<ul> <li>Baseball Fields</li> <li>Baseball Fields – three 220' and one 300'</li> <li>Batting Cages</li> </ul>	\$2,211,300
<ul> <li>Landscape and Irrigation (other than turf grass)</li> <li>Slope Stabilization - Rip-Rap &amp; Hydroseeding</li> <li>Tree Planting</li> <li>Drip Irrigation System</li> </ul>	\$250,300
<ul> <li>Site Furnishings and Miscellaneous</li> <li>Signage</li> <li>Site Furniture (Benches, etc.)</li> </ul>	\$60,500
<ul><li>Playground</li><li>Play Structure(s) with Resilient Surfacing &amp; Shade Canopy</li></ul>	\$163,500
Total Construction Costs	\$16,733,900